STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 17
NUVBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

10/ 12/ 00
11- 010734

11-SD-125-19.0/21.3

ENG NEERS EST

FCR

R P
Bl D TOTAL

21, 348, 228. 00

22,122, 180. 65

22,495, 109. 50

22,659, 624.76

22,811, 525. 00

HE14

BI D

SUMMARY

I'N SAN DI EGO COUNTY I N SAN DI EGO,
LA MESA, EL CAJON AND SANTEE FROM

0.3 MLE NORTH OF AVAYA DRI VE

OVERCROSSI NG TO 0.7 M LE SQUTH OF

CONSTRUCT NEW MULTI LANE H GHWAY

, HE14
23,107, 063. 00

BI DDER | D

0. 0% WOMEN S BUSI NESS ENTERPRI SES -
15, 100, 000

AMOUNT UNDER 1, 758, 835. 00

Bl DDER | NFORVATI ON

ERRECAS HANSON SJH

P O BOX 640
LAKESI DE CA 92040
W R CONNELLY | NC

9210 CLI VE DRI VE
SPRI NG VALLEY CA 91977
HAZARD CONSTRUCTI ON COMPANY

P O BOX 229000
SAN DI EGO CA 92192-9000
HERZOG CONTRACTI NG CORP

P O BOX 1089
ST JOSEPH MO 64502
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 16/ 00
CONTRACT CCDE 'D '
167 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

860
PERCENT UNDER EST 7.61

( NAVE/ ADDRESS/ LOCATI ON)

619 390- 6400
00687888
FAX 619 443-3002

CC PREF CLAI MED

619 465-4697
00423534
FAX 619 465-4688

CC PREF CLAI MED

858 587-3600
00750542
FAX 858 453-6034

CC PREF CLAI MED

816 233-9001
00383493
FAX 816 233-9881

CC PREF CLAI MED

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



11-010734

11-SD-125-1

10/ 12/ 00

6

22,927, 867. 60

23,428, 976. 95

5

1

F C 1 CONSTRUCTORS | NC

12777 H GH BLUFF DR SUI TE 200
SAN DI EGO CA 92130
KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

858 481-6900
00772589
FAX 858 793-8611

360 693-1478
00433176
FAX 360 693-5582

Bl D245
PAGE 2
10/ 16/ 00
CC PREF CLAI MED

CC PREF CLAI MED



11-010734 Bl D245

11-SD-125-1 PAGE 3
10/ 12/ 00 10/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AMERI CAN CONCRETE M NOR CONCRETE ( PORTI OQN)

SAN MARCOS CA

ANDERSON DRI LLI NG CAST IN DRI LLED HOLE CONCRETE PI LE

LAKESI DE CA

ATLAS FENCE FENCI NG AND SI GNS ( PORTI ON)

SAN DI EGO CA

DYW DAG SYSTEMS | NTERNATI ONAL PRESTRESSI NG

LONG BEACH CA

H R LUDW G MASONRY | NC MASONRY BLOCK

SAN DI EGO CA

LEKGCS ELECTRIC ELECTRI CAL

EL CAJON CA

M AND K CONSTRUCTI ON M NOR CONCRETE ( PORTI ON)

EL CAJON CA

MARI NA LANDSCAPE LANDSCAPE AND | RRI GATI ON

ANAHEI M CA

PACI FI C RESTORATI ON GROUP EROSI ON CONTROL ( PORTI ON)

CORONA CA

REG ONAL STEEL CORP REI NFORCI NG STEEL

CLAI REMONT CA

SAPPER CONSTRUCTI ON CO CONCRETE PAVI NG

SPRI NG VALLEY CA
CONTI NUED ON NEXT PAGE



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
10/ 16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA NEVADA STEEL CORP
SAN FERNANDO CA

S| GN STRUCTURES



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AMERI CAN CONCRETE
SAN MARCOS CA
ATLAS FENCE

SAN DI EGO CA

DYW DAG SYSTEMS | NTERNATI ONAL
LONG BEACH CA

EL CAJON GRADI NG
LAKESI DE CA

LEKGS ELECTRIC

EL CAJON CA

LUDW G MASONRY

SAN DI EGO CA

MARI NA LANDSCAPE
ANAHEI M CA

PACI FI C COAST STEEL
SAN DI EGO CA

ROVERO CONSTRUCTI ON
ESCONDI DO CA

SAPPER CONSTRUCTI ON
EL CAJON CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

CURB, GUTTER AND FLATWORK

FENCE AND METAL BEAM GUARD RAI L
PRESTRESSI NG

STORM DRAI N AND WATER LI NE
ELECTRI CAL

MASONRY

LANDSCAPE

REBAR

STRUCTURAL SECTI ON

PORTLAND CEMENT CONCRETE PAVI NG

OVERHEAD SI GN STRUCTURES



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
10/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AMERI CAN CONCRETE
SAN MARCOS CA
ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE

SAN DI EGO CA

DSI

LONG BEACH CA
LEKGS ELECTRIC

EL CAJON CA

LUDW G MASONRY

SAN DI EGO CA

MARI NA LANDSCAPE
ANAHEI M CA

NORTH COUNTY GUNI TE
LAKESI DE CA

PACI FI C COAST STEEL
SAN DI EGO CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

CONTI NUED ON NEXT PAGE

M NOR CONCRETE, M SCELLANEQUS AND COLCR
S| GN FOUNDATI ON

FENCE, GUARD RAIL AND ROAD SI GNS
PRESTRESSI NG

ELECTRI CAL

MASONRY

LANDSCAPE AND | RRI GATI ON

SLOPE PAVI NG

REI NFORCI NG STEEL

CONCRETE PAVEMENT

SI GN STRUCTURES



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
10/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

4 PO NT PI PELI NE
EL CAJON CA

Bl DDER | D NAME AND ADDRESS

WATER LI NE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANDERSON DRI LLI NG

10303 CHANNEL RD

LAKESI DE CA 92040

ATLAS FENCE CO

P O BOX 13249

SAN DI EGO CA 92170
COFFMAN SPECI ALTI ES | NC
4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

DYW DAG SYSTEMS | NTERNATI ONAL
2154 SQUTH STREET

LONG BEACH CA 90805

H R LUDW G MASONRY | NC
9279 CABOT DRI VE SU TE F
SAN DI EGO CA 92128
HANSON AGGREGATES

P O BOX 639069

SAN DI EGO CA 92163

MARI NA LANDSCAPE | NC
1100 E KATELLA AVE
ANAHEI M CA 92805

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE PI LI NG AND FOUNDATI ON

FENCI NG AND RAI LI NG

PORTLAND CEMENT CONCRETE PAVI NG

PRESTRESSI NG

MASONRY RETAI NI NG WALLS

CONCRETE READY M X SUPPLI ER

LANDSCAPE AND | RRI GATI ON



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
10/ 16/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PACI FI C COAST STEEL | NC
7155 M SSI ON GORGE RD
SAN DI EGO CA 92120-1130
PACI FI C RESTORATI ON GROUP
1280 MAGNCLI A AVE

CORONA CA 92879

PAYCO SPECI ALTI ES

120 N SECOND AVE

CHULA VI STA CA 91910
PERRY AND SHAW

P O BOX 334

LAKESI DE CA 92040
ROVERO GENERAL

2150 NORTH CENTRE CI TY PKWY
ESCONDI DO CA 92026
SELECT ELECTRI C

P O BOX 1457

SPRI NG VALLEY CA 91979
S| ERRA NEVADA STEEL CORP
P O BOX 951

SAN FERNANDO CA 91341
WALTER H BARBER AND SONS
8163 COMMERCI AL ST

LA MESA CA 91942

REI NFORCI NG STEEL REBAR

ERGCSI ON CONTROL

STRI PI NG AND PAVEMENT MARKI NGS

EARTHWORK

ASPHALTI C CONCRETE AND PAVI NG

TRAFFI C SI GNALS AND STREET LI GHTS

OVERHEAD FREEWAY SI GNS AND STRUCTURES

UNDERGROUND



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
10/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

POMONA CA

ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE COVPANY
SAN DI EGO CA

D AND N CONCRETE PUMPI NG
GARDENA CA

DYW DAG

LONG BEACH CA

H P LUDW G MASONRY
SAN DI EGO CA

LEKGCS ELECTRIC

EL CAJON CA

MARI NA LANDSCAPE
ANAHEI M CA

PACI FI C COAST STEEL
SAN DI EGO CA

PAYCO SPECI ALI TI ES
CHULA VI STA CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

CAST IN DRI LLED HOLE

FENCE AND GUARD RAI L

CONCRETE PUNMPI NG

PRESTRESSI NG

MASONRY WALLS

ELECTRI CAL

LANDSCAPI NG

REBAR

STRI PI NG

CONCRETE PAVI NG AND SEAL JO NTS



11-010734
11-SD-125-1
10/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
10/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

S| ERRA NEVADA STEEL
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS

S| GN STRUCTURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ATLAS FENCE

SAN DI EGO CA

DSI

LONG BEACH CA

MARI NA LANDSCAPE

ANAHEI M CA

PACI FI C REI NFORCI NG STEEL
SANTEE CA

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

ROVERO GENERAL CONSTRUCTI ON
ESCONDI DO CA

SAPPER CONSTRUCTI ON CO
SPRI NG VALLEY CA

SELECT ELECTRIC

SPRI NG VALLEY CA

S| ERRA NEVADA STEEL

SAN FERNANDO CA

FENCI NG AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

PLANTI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

SOUNDWALL MASONRY BLOCK AND RELATED ( PARTI AL)
ASPHALT PAVI NG AND RELATED ( PARTI AL)

M NOR CONCRETE, CONCRETE PAVI NG AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

ROADWAY OVERHEAD SI GNS AND RELATED ( PARTI AL)



11-010734
11-SD-125-1
10/ 12/ 00

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 11
10/ 16/ 00
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANDERSON DRI LI NG

LAKESI DE CA

DYW DAG SYSTEMS | NTERNATI ONAL
LONG BEACH CA

HURRI CANE AND POWAY FENCE COVPANY
RAMONA CA

MARI NA LANDSCAPE | NC

ANAHEI M CA

PACI FI C COAST STEEL | NC

SAN DI EGO CA

REYCON CONSTRUCTI ON | NC

SANTA PAULA CA

ROVERO GENERAL CONSTRUCTI ON CORPORATI ON
ESCONDI DO CA

SAPPER CONSTRUCTI ON COVPANY

SPRI NG VALLEY CA

SELECT ELECTRIC

SPRI NG VALLEY CA

S| ERRA NEVADA CORPCRATI ON

SAN FERNANDO CA

CAST IN DRI LLED HOLE PI LE

POST TENSI ONI NG

FENCE AND METAL BEAM GUARD RAI L

LANDSCAPE, | RRI GATI ON AND ERCSI ON CONTRCL
REBAR

MASONRY BLOCK WORK

ASPHALT CONCRETE

M NOR CONCRETE AND CONCRETE PAVI NG ( PARTI AL)
ELECTRI CAL

OVERHEAD SI GNS



11-010734 Bl D245

11-SD-125-1 CONTRACT PROPOSAL OF LOW BI DDER PACGE 12
10/ 12/ 00 10/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 018401 PRECONSTRUCTI ON SURVEY LS LUWP SUM 39, 600. 00* 39, 600. 00
2 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUW SUM 13, 500. 00* 13, 500. 00
3 018402 TEMPORARY FI RE PROTECTI ON LS LUWP SUM 5, 500. 00* 5, 500. 00
4 (S) 018403 TEMPORARY FENCE LF 2,300 8.00 18, 400. 00
(TYPE CL-6, SLATTED)
5 (S) 073000 TEMPORARY CULVERT LF 490 65. 00 31, 850. 00
6 (S) 018404 TEMPORARY | NLET EA 3 3, 200. 00 9, 600. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUW SUM 6, 000. 00* 6, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTROL LS LUW SUM 125, 000. 00* 125, 000. 00
9 (S) 074023 TEMPORARY ERCSI ON CONTROL ACRE 50 660. 00 33, 000. 00
10 074028 TEMPORARY FI BER ROLL LF 29, 300 4.00 117, 200. 00
11 074029 TEMPCORARY SI LT FENCE LF 24, 600 4.00 98, 400. 00
12 018405 TEMPORARY STRAW BALE BARRI ER EA 380 6. 00 2,280.00
13 018406 TEMPORARY GRAVEL BAG EA 7,600 5.50 41, 800. 00
14 018407 TEMPORARY CONCRETE WASHOUT EA 2 1, 500. 00 3, 000. 00
15 018408 TEMPORARY CONSTRUCT! ON ENTRANCE EA 5 3, 600. 00 18, 000. 00
16 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 25, 000. 00* 25, 000. 00
17 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 150, 000. 00* 150, 000. 00
18 (S) 120116 TYPE |1 BARRI CADE EA 11 150. 00 1, 650. 00
19 (S) 120120 TYPE 111 BARRI CADE EA 32 65. 00 2,080. 00
20 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 1,690 1.70 2,873.00
21 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 30, 860 .20 6,172.00
22 (S) 120165 CHANNELI| ZER ( SURFACE MOUNTED) EA 81 30. 00 2,430. 00
23 (S) 018409 TRAFFI C PLASTI C DRUM EA 140 120. 00 16, 800. 00
24 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,160 3.00 6, 480. 00
25 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 1, 700. 00 10, 200. 00
26 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) LF 25, 900 7.75 200, 725. 00
27 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 270. 00 32, 400. 00
28 150206 ABANDON CULVERT EA 4 360. 00 1, 440. 00
29 150221 ABANDON | NLET EA 1 350. 00 350. 00
30 150227 ABANDON PI PELI NE EA 2 3, 500. 00 7,000. 00
31 150662 REMOVE METAL BEAM GUARD RAI LI NG LF 65 9.00 585. 00
32 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT SQFT 29, 800 1.25 37, 250. 00
MARKI NG
33 150730 REMOVE CHANNELI ZERS EA 72 2.00 144. 00
34 150742 REMOVE RQADSI DE SI GN EA 21 75. 00 1,575.00
35 152390 RELOCATE ROADSI DE SI GN EA 2 400. 00 800. 00



11-010734 Bl D245

11-SD-125-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 12/ 00 10/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 153112 COLD PLANE ASPHALT CONCRETE PAVENMENT SQYD 410 8. 00 3, 280. 00
(.15 MAXI MUM)
37 153210 REMOVE CONCRETE (% 55 30. 00 1, 650. 00
38 153229 REMOVE CONCRETE BARRI ER ( TYPE K) LF 5, 760 3. 00 17, 280. 00
39 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 24 45. 00 1, 080. 00
40 048234 JACK SUPERSTRUCTURE LS LUMP SUM 65, 000. 00 65, 000. 00
41 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 80, 000. 00* 80, 000. 00
42 170101 DEVELOP WATER SUPPLY LS LUMP SUM 50, 000. 00* 50, 000. 00
43 190101 ROADVAY EXCAVATI ON (% 955, 000 4.00 3, 820, 000. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) (% 4,475 26. 00 116, 350. 00
45 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) (% 7,652 27.00 206, 604. 00
46 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) (% 5, 365 39. 00 209, 235. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) (% 6,072 46. 00 279, 312. 00
48 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG (% 470 60. 00 28, 200. 00
VALL)
49 193114 SAND BACKFI LL (% 55 170. 00 9, 350. 00
50 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 535, 000. 00* 535, 000. 00
51 (S) 018410 NATI VE TOPSOI L SQYD 34, 400 1. 60 55, 040. 00
52 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 60, 000. 00* 60, 000. 00
53 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 795, 000. 00* 795, 000. 00
54 208029 4" SUPPLY LI NE (BRI DGE) LF 606 65. 00 39, 390. 00
55 (S) 208706 4" CONDUI T LF 520 15. 00 7, 800. 00
56 (S) 208738 8" CORRUGATED HI GH DENSI TY LF 3,130 34.00 106, 420. 00
POLYETHYLENE Pl PE CONDUI T
57 (S) 018411 MODI FY | RRI GATI ON CROSSOVER LS LUMP SUM 1, 500. 00* 1, 500. 00
58 220101 FI NI SH NG ROADWAY LS LUMP SUM 35, 000. 00* 35, 000. 00
59 260201 CLASS 2 AGGREGATE BASE (% 67, 200 19. 00 1, 276, 800. 00
60 290201 ASPHALT TREATED PERVEABLE BASE (% 4, 500 60. 00 270, 000. 00
61 390155 ASPHALT CONCRETE ( TYPE A) TON 20, 800 41. 25 858, 000. 00
62 390171 ASPHALT CONCRETE BASE ( TYPE A) TON 15, 900 38. 60 613, 740. 00
63 394001 PLACE ASPHALT CONCRETE DI KE LF 28, 100 1.00 28, 100. 00
64 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS SQYD 2, 860 8. 00 22, 880. 00
AREA)
65 397007 ASPHALTI C EMULSI ON ( FOG SEAL COAT AND TON 15 250. 00 3, 750. 00
PAI NT BI NDER)
66 401000 CONCRETE PAVEMENT (% 13, 500 83. 00 1, 120, 500. 00
67 404092 SEAL PAVEMENT JO NT LF 70, 100 1.10 77,110. 00

68 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUW SUM 230, 000. 00* 230, 000. 00



11-010734 Bl D245

11-SD-125-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 1, 305 150. 00 195, 750. 00

70 (F) 510053 STRUCTURAL CONCRETE, BRI DGE (% 5,435 397. 00 2,157, 695. 00

71 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB cy 51 800. 00 40, 800. 00
(TYPE EQ

72 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB cy 320 500. 00 160, 000. 00
(TYPE N)

73 (F) 510108 CLASS A CONCRETE ( RETAI NI NG WALL) cy 2,164 304. 00 657, 856. 00

74 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) (% 194 1, 250. 00 242, 500. 00

75 (F) 018412 R BBED TEXTURE SQFT 8, 360 10. 00 83, 600. 00

76 (F) 511064 FRACTURED RI B TEXTURE SQFT 15, 650 8. 00 125, 200. 00

77 (SF) 518002 SOUND WALL ( MASONRY BLOCK) SQFT 18, 300 22. 50 411, 750. 00

78 (S) 519085 JONT SEAL (TYPE B-MR 1") LF 290 25.00 7, 250. 00

79 (S) 519087 JONT SEAL (TYPE B-MR 2") LF 180 50. 00 9, 000. 00

80 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 1,322,000 .40 528, 800. 00

81 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) LB 206, 621 . 60 123, 972. 60

82 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) LB 18, 700 2.25 42, 075. 00

83 (SF) 560214 I NSTALL SI GN STRUCTURE (LI GHTWEI GHT) LB 18, 700 .40 7, 480. 00

84 ( SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 101, 380 1.80 182, 484. 00

85 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 101, 380 .20 20, 276. 00

86 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED LB 870 5. 00 4, 350. 00
W THOUT WALKVAY)

87 ('SF)560224 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED LB 870 1.00 870. 00
W THOUT WALKVAY)

88 (S) 561004 30" CAST- | N-DRI LLED- HOLE CONCRETE PI LE LF 110 250. 50 27, 555. 00
('SI GN FOUNDATI ON)

89 (S) 561005 36" CAST- | N-DRI LLED- HOLE CONCRETE PI LE LF 170 300. 00 51, 000. 00
('SI GN FOUNDATI ON)

920 566011 ROADSI DE SI GN - ONE POST EA 73 275. 00 20, 075. 00

91 566012 ROADSI DE SI GN - TWO POST EA 17 800. 00 13, 600. 00

92 568007 I NSTALL SI GN OVERLAY SQFT 180 5. 00 900. 00

93 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE SQFT 310 12.00 3,720. 00

94 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

95 568023 I NSTALL ROADSI DE SI GN EA 2 2,100. 00 4, 200. 00
(LAM NATED WOOD BOX POST)

96 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0.00

97 620140 24" ALTERNATI VE Pl PE CULVERT LF 4, 900 45. 00 220, 500. 00

98 620220 36" ALTERNATI VE PI PE CULVERT LF 2, 440 60. 00 146, 400. 00

99 665817 18" Bl TUM NOUS COATED SLOTTED CORRUGATED LF 200 100. 00 20, 000. 00

STEEL PIPE (.079" TH CK)



11-010734 Bl D245

11-SD-125-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

100 681103 3" PLASTI C PI PE (EDGE DRAIN) LF 12, 900 6. 00 77, 400. 00

101 681107 3" PLASTI C PI PE (EDGE DRAI N QUTLET) LF 1,130 17.00 19, 210. 00

102 690224 24" Bl TUM NOUS COATED CORRUGATED STEEL LF 230 110. 00 25, 300. 00
Pl PE DOWNDRAI N (. 109" THI CK)

103 705930 10" GATE VALVE EA 2 2, 000. 00 4, 000. 00

104 707417 36" PRECAST CONCRETE Pl PE RI SER LF 11 350. 00 3, 850. 00

105 018413 10" CEMENT MORTAR LI NED AND LF 370 140. 00 51, 800. 00
EPOXY COATED STEEL Pl PE

106 018414 16" CEMENT MORTAR LI NED AND LF 370 200. 00 74, 000. 00
EPOXY COATED STEEL Pl PE

107 018415 10" POLYVI NYL CHLORI DE Pl PE C900, LF 820 35.00 28, 700. 00
CLASS 150

108 018416 16" POLYVI NYL CHLORI DE Pl PE C905, LF 1, 380 70. 00 96, 600. 00
PR235

109 018417 CATHODI C PROTECTI ON TEST STATI ON EA 4 1, 000. 00 4, 000. 00

110 018418 1" AUTQVATI C Al R VACUUM COVBI NATI ON EA 2 3, 000. 00 6, 000. 00
VALVE ASSEMBLY

111 018419 2" AUTOWATI C Al R VACUUM COMBI NATI ON EA 1 3, 700. 00 3, 700. 00
VALVE ASSEMBLY

112 018420 18" PI PE CASI NG LF 40 230. 00 9, 200. 00

113 018421 30" PI PE CASI NG LF 40 430. 00 17, 200. 00

114 018422 2" BLOW OFF ASSEMBLY EA 1 2, 000. 00 2, 000. 00

115 018423 16" BUTTERFLY VALVE (FLG EA 2 4, 200. 00 8, 400. 00

116 018424 16" BUTTERFLY VALVE ( TEMPORARY) ( FLG) EA 2 4,000. 00 8, 000. 00

117 (F) 721810 SLOPE PAVI NG ( CONCRETE) cY 64 500. 00 32, 000. 00

118 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) SQFT 4,070 21.00 85, 470. 00

119 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) oy 830 245. 00 203, 350. 00

120 731502 M NOR CONCRETE (M SCELLANEQUS cY 250 300. 00 75, 000. 00
CONSTRUCTI ON)

121 731517 M NOR CONCRETE ( GUTTER) cY 33 830. 00 27, 390. 00

122 018425 M NOR CONCRETE ( COLORED) oy 1, 860 185. 00 344, 100. 00

123 018426 M NOR CONCRETE ( GROOVED) SQFT 500 11.00 5, 500. 00

124 ('SF) 750001 M SCELLANEOUS | RON AND STEEL LB 26, 628 1. 00 26, 628. 00

125 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) LB 1, 330 4.00 5, 320. 00

126 (S) 800361 CHAI N LINK FENCE (TYPE CL-6, VI NYL- CLAD) LF 2,520 17.00 42,840. 00

127 (S) 800365 CHAIN LI NK FENCE (TYPE CL-6, SLATTED) LF 680 21.00 14, 280. 00

128 820107 DELI NEATOR ( CLASS 1) EA 190 42.00 7,980. 00

129 (S) 832001 METAL BEAM GUARD RAI LI NG LF 1,510 31.00 46, 810. 00



11-010734 Bl D245

11-SD-125-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

130 ( SF) 833032 CHAI'N LI NK RAI LI NG (TYPE 7) LF 777 33.00 25, 641. 00

131 (S) 833088 TUBULAR HANDRAI LI NG LF 590 24. 00 14, 160. 00

132 (F) 833125 CONCRETE BARRI ER ( TYPE 25) LF 1, 255 34.00 42, 670. 00

133 833127 CONCRETE BARRI ER ( TYPE 25B) LF 760 77.00 58, 520. 00

134 833129 CONCRETE BARRI ER ( TYPE 25A MODI FI ED) LF 280 41.00 11, 480. 00

135 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) LF 388 80. 00 31, 040. 00

136 833143 CONCRETE BARRI ER ( TYPE 26A MODI FI ED) LF 590 61. 00 35, 990. 00

137 ( SF) 839521 CABLE RAI LI NG LF 950 7.50 7,125. 00

138 (S) 839530 CABLE ANCHOR ASSEMBLY EA 8 800. 00 6, 400. 00

139 (S) 839532 CABLE ANCHOR ASSEMBLY EA 5 700. 00 3, 500. 00
( BREAKAWAY, TYPE B)

140 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 80. 00 240. 00

141 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2, 000. 00 16, 000. 00

142 (S) 839570 RETURN SECTI ON EA 8 95. 00 760. 00

143 (S) 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 720 .80 576. 00

144 (S) 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 10, 300 1. 00 10, 300. 00

145 (S) 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 4, 400 . 60 2, 640. 00
( BROKEN 12- 3)

146 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 4,030 2.90 11, 687. 00

147 (S) 840521 4" THERMOPLASTI C TRAFFI C STRI PE LF 780 . 65 507. 00
( BROKEN 6- 1)

148 (S) 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 1, 200 .40 480. 00
( BROKEN 17-7)

149 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 125, 200 12 15, 024. 00

150 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4, 200 1.20 5, 040. 00

151 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 3, 100 3.10 9, 610. 00

152 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 35, 000. 00* 35, 000. 00

153 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

154 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 75, 000. 00* 75, 000. 00

155 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 65, 000. 00* 65, 000. 00

156 (S) 018427 SI GNAL AND LI GHTI NG ( LOCATI ON 3, LS LUMP SUM 30, 000. 00* 30, 000. 00
STAGE 2)

157 (S) 018428 SI GNAL AND LI GHTI NG ( LOCATI ON 3, LS LUMP SUM 20, 000. 00* 20, 000. 00
STAGE 4)

158 (S) 018429 SI GNAL AND LI GHTI NG ( LOCATI ON 3, LS LUMP SUM 3, 000. 00* 3, 000. 00
STAGE 5)

159 (S) 018430 LI GHTI NG ( Bl KE PATH) LS LUMP SUM 150, 000. 00* 150, 000. 00

160 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUW SUM 158, 000. 00* 158, 000. 00



11-010734 Bl D245

11-SD-125-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17

10/ 12/ 00 10/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

161 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 4 3, 400. 00 13, 600. 00

162 (S) 860792 COMMUNI CATI ON' CONDUI T ( BRI DGE) LF 460 20. 00 9, 200. 00

163 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) LF 840 13. 00 10, 920. 00

164 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 6, 000. 00* 6, 000. 00

165 (S) 861100 RAMP METERI NG SYSTEM LS LUMP SUM 122, 000. 00* 122, 000. 00

166 203016 ERCSI ON CONTROL ( TYPE D) ACRE 21 2, 690. 00 56, 490. 00

167 999990 MOBI LI ZATI ON LS LUMP SUM 1, 326, 486. 40* 1, 326, 486. 40

TOTAL 21, 348, 228. 00



| TEM

O©oOoO~NOOULA, WN P

11-010734
11-SD-125-1
10/ 12/ 00

2,500.
2, 700.
20, 000.
62, 000.
80.
110.

1.

26.

42.

3.

15, 750.
6.

170.
500.
750.

3, 000.
10.

80.
420.
30.

60.

00

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 60|
. 00|
. 00|
. 00|
94500.
155400.
20400.
2000.
750.
6000.
650.
29800.
144.
1680.
840.
3280.
1650.
34560.
1440.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 400.
1, 100.
20, 000.
50, 000.
470.

2, 040.
1.

31.

42.

3.

23, 000.
4.

132.

2, 400.
2, 400.
9, 000.

79.
4109.
10.
26.

59.

OF

.30

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
138000.
119140.
15840.
9600.
2400.
18000.
585.
38740.
144.
1659.
838.
4100.
1430.
7488.
1416.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 000.
2, 000.
19, 000.
100, 000.
25.

55.

1.

30.

40.

3.

17, 600.
10.
180.

1, 682.
625.
2,900.

75.
400.

50.

50.

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
100000.
275.
1760.
2873.
6172.
2430.
5600.
6480.
105600.
259000.
21600.
6728.
625.
5800.
585.
37250.
144.
1575.
800.
1640.
2750.
17280.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 18
10/ 16/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
10, 000. 00* 10000
7,500. 00* 7500
9.00 20700
69. 00 33810
6, 600. 00 19800
9, 000. 40* 9000
76, 000. 00* 76000
700. 00 35000
2.75 80575
2.50 61500
23.00 8740
4.50 34200
2,900. 00 5800
8, 300. 00 41500
50, 000. 00* 50000
100, 000. 00* 100000.
90. 00 990.
140. 00 4480.
1.70 2873.
. 20 6172.
48. 00 3888.
54. 00 7560.
3.00 6480.
15, 000. 00 90000.
7.00 181300.
140. 00 16800.
330. 00 1320.
850. 00 850.
8, 100. 00 16200.
15. 00 975.
1.25 37250.
2.00 144.
75. 00 1575.
130. 00 260.
17.00 6970.
50. 00 2750.
1.00 5760.
50. 00 1200.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

11-010734
11-SD-125-1
10/ 12/ 00

560, 000
6.

54, 000
820, 000
80.

7.

41

2, 600.
88, 000
19.

56.

43.

42

1.

7.

1, 375.
83.

1.

240, 000
175.
320.
390.
390.
250.
780.

10.

5.

20.

27.

00
00

.00

00*
00~
00
00
00

.00

75
50
00
00
30
00~
00
00
00
00
00
00
00
00
00
00

134250.
137736.
262885.
370392.
28200.
6050.
560000.
206400.
54000.
820000.
48480.
3640.
128330.
2600.
88000.
1276800.
252000.
894400.
667800.
49175.
21450.
20625.
1120500.
91130.
240000.
228375.
1739200.
19890.
124800.
541000.
151320.
83600.
78250.
366000.
7830.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

577, 000
2.

56, 000
847, 000
78.

13.

8.

2, 600.
24,000
22.

52.

38.

38.

1.

7.

435.

96.

1.

252, 000
170.
350.
670.
370.
350.
970.

12.

9.

17.

37.

OF

00
00
00
00*
00*
00
00
00
00
40
00
00
00
30
00*
00
00
00
00
00
00
00
00
00
00

REMAI

252155.
267168.
25850.
6160.
577000.
68800.
56000.
847000.
47268.
6760.
25040.
2600.
24000.
1478400.
234000.
790400.
604200.
39340.
20020.
6525.
1296000.
91130.
252000.
221850.
1902250.
34170.
118400.
757400.
188180.
100320.
140850.
311100.
10730.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

25.

25.

40.

71.

635, 000
1

120, 000
675, 000
52.

40.

16.

1, 000.
10, 000
21.

52.

39.

39.

1.

15.

1, 300.
90.

2.

225, 000
250.
370.
360.
410.
350.

1, 600.
10.

12.

21.

50.

00
00
00
00*
00~
00
00
00
00
50
00
00
00
00
00*
00
00
00
00
00
00
00
00
00
00

134125.
151800.
18800.
3905.
635000.
34400.
120000.
675000.
31512.
20800.
50080.
1000.
10000.
1411200.
234000.
811200.
620100.
42150.
42900.
19500.
1215000.
140200.
225000.
326250.
2010950.
18360.
131200.
757400.
310400.
83600.
187800.
384300.
14500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 19
10/ 16/ 00
FI FTH
BI D AMOUNT
45, 000. 00* 45000
80, 000. 00* 80000
50, 000. 00* 50000
3.75 3581250
45. 00 201375.
24.00 183648.
60. 00 321900.
65. 00 394680.
65. 00 30550.
145. 00 7975.
770, 000. 00* 770000
2.00 68800.
150, 000. 00* 150000.
585, 000. 00* 585000
145. 00 87870.
13.00 6760.
25.00 78250.
740. 00* 740.
5, 000. 00* 5000.
14. 00 940800.
47.00 211500.
39. 00 811200.
37.00 588300.
. 60 16860.
20. 00 57200.
650. 00 9750.
92. 00 1242000.
2.00 140200.
225, 000. 00* 225000
300. 00 391500.
425. 00 2309875.
635. 00 32385.
480. 00 153600.
400. 00 865600.
800. 00 155200.
14. 00 117040.
18. 00 281700.
17.00 311100.
65. 00 18850.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

11-010734
11-SD-125-1
10/ 12/ 00

225.
300.
290.
315.

11.
2, 200.

56.
100.
140.

15.

85.

1, 400.
550.
225.
310.
70.
90.

1, 900.
2, 250.
3, 000.
200.
425.
1, 800.
4, 500.
4, 500.
670.

00
00
00

00
00
00
00
00

9540.
581680.
113641.

44880.

8415.

192622.

15207.
2827.
3045.
24750.
51000.
21170.
5355.
270.
3410.
0.
4400.
0.
274400.
244000.
28000.
61275.
16950.
19550.
2800.
6050.
83250.
114700.
57400.
124200.

7600.

4500.

3000.

8000.

17000.

1800.

9000.

9000.

42880.

SUMMARY OF
| THI RD
| BI D
00| 78.00
00| .42
55 .50
00| 2. 60
00| .40
00| 2.10
00| .10
50| 6. 20
00| 3. 60
00| 260. 00
00| 320. 00
00| 290. 00
00| 840. 00
00| 2.00
00| 11. 00
00| . 00*
00| 2, 200. 00
00| . 00*
00| 43.00
00| 89. 00
00| 87.00
00| 8. 00
00| 9.50
00| 87.00
00| 2, 200. 00
00| 200. 00
00| 157. 00
00| 254. 00
00| 63. 00
00| 121. 00
00| 2, 300. 00
00| 2, 940. 00
00| 3, 830. 00
00| 254. 00
00| 481. 00
00| 2,210. 00
00| 3, 940. 00
00| 3, 940. 00
00| 515. 00

REMAI

14040.
555240.
103310.
48620.
7480.
212898.
10138.
5394.
3132.
28600.
54400.
21170.
14280.
360. 00|
3410. 00
0. 00
4400. 00
0. 00
210700. 00
217160. 00
17400. 00
103200. 00
10735. 00
20010. 00
4400. 00
2200. 00
58090. 00
93980. 00
51660. 00
166980. 00
9200. 00
5880. 00
3830. 00
10160. 00
19240. 00
2210. 00
7880. 00
7880. 00
32960. 00

00
00
00
00

N |

N G

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

70. 00 12600.
.50 661000.
. 56 115707.
2.50 46750.
.50 9350.
2.00 202760.
.50 50690.
4.00 3480.
1.00 870.
250. 00 27500.
300. 00 51000.
275.00 20075.
800. 00 13600.
10. 00 1800.
10. 00 3100.
. 00* 0.
2,100. 00 4200.
. 00* 0.
94. 00 460600.
115. 00 280600.
154. 00 30800.
10. 00 129000.
20. 00 22600.
168. 00 38640.
1, 406. 00 2812.
50. 00 550.
92.00 34040.
123. 00 45510.
66. 00 54120.
114. 00 157320.
1, 400. 00 5600.
2,500. 00 5000.
3, 500. 00 3500.
119. 00 4760.
232.00 9280.
2,000. 00 2000.
4, 000. 00 8000.
4, 000. 00 8000.
452. 00 28928.

00

Bl D245
PAGE 20
10/ 16/ 00
FI FTH
BI D AMOUNT
75. 00 13500.
.55 727100.
. 60 123972.
2.50 46750.
.50 9350.
2.00 202760.
.25 25345.
4.00 3480.
1.50 1305.
200. 00 22000.
250. 00 42500.
250. 00 18250.
650. 00 11050.
20. 00 3600.
20. 00 6200.
. 00* 0.
250. 00 500.
. 00* 0.
48. 00 235200.
60. 00 146400.
135. 00 27000.
7.50 96750.
23.00 25990.
75. 00 17250.
2,200. 00 4400.
455. 00 5005.
153. 00 56610.
235.00 86950.
58. 00 47560.
93. 00 128340.
2,500. 00 10000.
3, 100. 00 6200.
5, 500. 00 5500.
310. 00 12400.
450. 00 18000.
4, 450. 00 4450.
6, 100. 00 12200.
5, 800. 00 11600.
340. 00 21760.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

11-010734
11-SD-125-1
10/ 12/ 00

850.

2,100.
100.

1
3.
37,000

79, 000
68, 000
31, 500

81400.
182600.
72500.
15840.
353400.
5000.
39942.
4655.
45360.
14960.
8360.
49075.
26418.
18585.
52710.
50160.
14000.
34920.
41300.
7600.
6800.
3675.
255.
16800.
800.
540.
9785.
2420.
12090.
468.
720.
13772.
5040.
9300.
37000.
0.
79000.
68000.
31500.

SUMMARY OF
| THI RD
| BI D
00| 17.00
00| 300. 00
00| 330. 00
00| 930. 00
00| 210. 00
00| 10. 00
00| 1.00
00| 3. 80
00| 18. 00
00| 22.00
00| 44. 00
00| 32.00
00| 34.00
00| 22.00
00| 48. 00
00| 58. 00
00| 46. 00
00| 86. 00
00| 50. 00
00| 8. 00
00| 840. 00
00| 730. 00
00| 84. 00
00| 2, 090. 00
00| 99. 00
00| .80
00| 1.00
00| .60
00| 3.00
00| .70
00| .40
00| .13
00| 1.20
00| 3.10
00| 37, 800. 00*
00| . 00*
00| 81, 000. 00*
00| 70, 200. 00*
00| 32, 400. 00*

REMAI

69190.
249000.
82500.
30690.
390600.
5000.
26628.
5054.
45360.
14960.
8360.
48320.
26418.
12980.
60240.
44080.
12880.
33368.
29500.
7600.
6720.
3650.
252.
16720.
792.
576.
10300.
2640.
12090.
546.
480.
16276.
5040.
9610.
37800.
0.
81000.
70200.
32400.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
100.

800.
700.
80.

2, 000.
95.

1
3.
70, 000

70, 000
70, 000
60, 000

NI NG BI DDERS

61050.
207500.
67750.
26400.
334800.
5000.
26628.
9310.
42840.
14280.
6650.
46810.
27195.
17700.
62750.
53200.
16800.
38800.
59000.
7600.
6400.
3500.
240.
16000.
760.
576.
10300.
2640.
11687.
507.
480.
15024.
5040.
9610.
70000.
0.
70000.
70000.
60000.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 21
10/ 16/ 00
FI FTH
BI D AMOUNT
18. 00 73260.
205. 00 170150.
255. 00 63750.
220. 00 7260.
205. 00 381300.
5.00 2500.
1.00 26628.
4.00 5320.
19. 00 47880.
23.00 15640.
45. 00 8550.
34.00 51340.
35.00 27195.
32.00 18880.
54. 00 67770.
69. 00 52440.
56. 00 15680.
102. 00 39576.
54. 00 31860.
12.00 11400.
900. 00 7200.
800. 00 4000.
100. 00 300.
2,200. 00 17600.
120. 00 960.
.50 360.
. 80 8240.
. 80 3520.
2.60 10478.
.50 390.
.50 600.
.10 12520.
1.20 5040.
3.10 9610.
35, 000. 00* 35000.
. 00* 0.
75, 000. 00* 75000.
65, 000. 00* 65000.
30, 000. 00* 30000.



| TEM

157
158
159
160
161
162
163
164
165
166
167
TOT

11-010734
11-SD-125-1
10/ 12/ 00

1, 700, 000.

.00
. 00*
. 00*
.00

00~

184000.
192000.
14000.
4600.
10920.
6300.
128100.
48300.
1700000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|

22,122, 180. 65

OF REMA

I NI NG B1 D

00|

TH RD
BI D AMOUNT
_______________________________ |

21, 600. 00* 21600
3, 200. 00* 3200
150, 000. 00* 150000.
160, 000. 00* 160000.
6, 100. 00 24400.
22.00 10120.
14. 00 11760.
6, 500. 00* 6500.
131, 800. 00* 131800.
2, 300. 00 48300.
2, 200, 000. 00* 2200000.

22,495, 109. 50

00|

00|

FOURTH
BI D AMOUNT
_______________________________ |

50, 000. 00* 50000
10, 000. 00* 10000
150, 000. 00* 150000.
350, 000. 00* 350000.
3, 000. 00 12000.
40. 00 18400.
35.00 29400.
10, 000. 00* 10000.
120, 000. 00* 120000.
2,500. 00 52500.
1, 424, 000. 00* 1424000.

22,659, 624. 76

00|

Bl D245

PACGE 22
10/ 16/ 00
FI FTH
BI D AMOUNT
20, 000. 00* 20000
3, 000. 00* 3000
150, 000. 00* 150000.
158, 000. 00* 158000.
3, 400. 00 13600.
20. 00 9200.
13.00 10920.
6, 000. 00* 6000.
129, 000. 00* 129000.
2,000. 00 42000.
2,100, 000. 00* 2100000.

22,811, 525. 00



11-010734 Bl D245

11-SD-125-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 23
10/ 12/ 00 10/ 16/ 00
R P P OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R RO L EEE e | <o
1] 25, 000. 00* 25000. 00| 50, 000. 00* 50000. 00
2| 12, 000. 00* 12000. 00| 20, 000. 00* 20000. 00
3| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
4 | 8. 50 19550. 00| 8. 50 19550. 00
5| 32.00 15680. 00| 20. 00 9800. 00
6 | 1, 200. 00 3600. 00| 1, 500. 00 4500. 00
7| 1, 000. 00* 1000. 00| 5, 000. 00* 5000. 00
8 | 40, 000. 00* 40000. 00| 20, 000. 00* 20000. 00
9 | 1, 300. 00 65000. 00| 705. 00 35250. 00
10 | 2.00 58600. 00| 5. 00 146500. 00
11 | 3.25 79950. 00| 4.00 98400. 00
12 | 40. 00 15200. 00| 150. 00 57000. 00
13 | 5. 50 41800. 00| 3.50 26600. 00
14 | 7,000. 00 14000. 00| 5, 000. 00 10000. 00
15 | 16, 000. 00 80000. 00| 3, 000. 00 15000. 00
16 | 20, 000. 00* 20000. 00| 18, 800. 00* 18800. 00
17 | 110, 000. 00* 110000. 00| 250, 000. 00* 250000. 00
18 | 110. 00 1210. 00| 25.00 275. 00
19 | 90. 00 2880. 00| 55. 00 1760. 00
20 | 1.30 2197. 00| 1.25 2112.50
21 | .15 4629. 00| .15 4629. 00
22 | 50. 00 4050. 00| 25.00 2025. 00
23 | 50. 00 7000. 00| 100. 00 14000. 00
24 | 2. 60 5616. 00| 2. 60 5616. 00
25 | 32, 000. 00 192000. 00| 17, 000. 00 102000. 00
26 | 8. 00 207200. 00| 6. 00 155400. 00
27 | 250. 00 30000. 00| 180. 00 21600. 00
28 | 400. 00 1600. 00| 1, 000. 00 4000. 00
29 | 600. 00 600. 00| 500. 00 500. 00
30 | 6, 000. 00 12000. 00| 1, 000. 00 2000. 00
31 | 9. 00 585. 00| 9. 00 585. 00
32 | 1.00 29800. 00| 1.00 29800. 00
33 | 1.50 108. 00| 1.50 108. 00
34 | 100. 00 2100. 00| 75.00 1575. 00
35 | 150. 00 300. 00| 400. 00 800. 00
36 | 7.50 3075. 00| 5. 00 2050. 00
37 | 20. 00 1100. 00| 10. 00 550. 00
38 | 1.00 5760. 00| 5. 00 28800. 00
39 | 25. 00 600. 00| 60. 00 1440. 00



11- 010734 Bl D245
11-SD-125-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 24
10/ 12/ 00 10/ 16/ 00

R P P OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| <o | #m
40 | 100, 000. 00* 100000. 00| 200, 000. 00* 200000. 00
41 | 80, 000. 00* 80000. 00| 80, 000. 00* 80000. 00
42 | 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
43 | 4.30  4106500. 00| 3.75  3581250. 00
44 | 20. 00 89500. 00| 40. 00 179000. 00
45 | 30. 00 229560. 00| 10. 00 76520. 00
46 | 40. 00 214600. 00| 12. 00 64380. 00
47 | 45. 00 273240. 00| 12. 00 72864. 00
48 | 45. 00 21150. 00| 60. 00 28200. 00
49 | 70. 00 3850. 00| 110. 00 6050. 00
50 | 540, 000. 00* 540000. 00| 755, 000. 00* 755000. 00
51 | 2.00 68800. 00| 2.00 68800. 00
52 | 52, 000. 00* 52000. 00| 144, 000. 00* 144000. 00
53 | 800, 000. 00* 800000. 00| 575, 100. 00* 575100. 00
54 | 75.00 45450. 00| 90. 00 54540. 00
55 | 25.00 13000. 00| 34.00 17680. 00
56 | 26. 00 81380. 00| 10. 00 31300. 00
57 | 700. 00* 700. 00| 2, 000. 00* 2000. 00
58 | 15, 000. 00* 15000. 00| 20, 000. 00* 20000. 00
59 | 15.00  1008000. 00| 26.75  1797600. 00
60 | 72.00 324000. 00| 53. 35 240075. 00
61 | 43.00 894400. 00| 41.00 852800. 00
62 | 45. 00 715500. 00| 40. 00 636000. 00
63 | 1.00 28100. 00| 1.00 28100. 00
64 | 20. 00 57200. 00| 7.00 20020. 00
65 | 1, 700. 00 25500. 00| 2, 500. 00 37500. 00
66 | 95.00  1282500. 00| 90.00  1215000. 00
67 | 1.25 87625. 00| 3.50 245350. 00
68 | 240, 000. 00* 240000. 00| 170, 000. 00* 170000. 00
69 | 300. 00 391500. 00| 200. 00 261000. 00
70 | 380.00  2065300. 00| 520.00  2826200.00
71 | 400. 00 20400. 00| 560. 00 28560. 00
72 | 380. 00 121600. 00| 550. 00 176000. 00
73 | 300. 00 649200. 00| 350. 00 757400. 00
74 | 900. 00 174600. 00| 900. 00 174600. 00
75 | 10. 00 83600. 00| 8. 50 71060. 00
76 | 5. 00 78250. 00| 6. 00 93900. 00
77 | 25.00 457500. 00| 12. 50 228750. 00
78 | 40. 00 11600. 00| 74.00 21460. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

11-010734

11-SD-125-1

10/ 12/ 00

250.
300.
250.
600.

12.
1, 500.

35.
62.
110.

25.
60.

1, 000.
150.
160.
260.
50.
110.
2, 000.
2, 000.
3, 000.
170.
280.
1, 600.
2, 500.
2, 500.
400.

00
00
00
00
00

00
00
00
00
00

10800.
528800.
123972.

56100.

9350.
202760.
25345.
4350.
4350.

27500.

51000.

18250.

10200.

720.
3720.
0.
3000.
0.
171500.
151280.

22000.

51600.

28250.

13800.

2000.
1650.

59200.

96200.

41000.
151800.

8000.
4000.
3000.
6800.
11200.
1600.
5000.
5000.
25600.

SUMMARY OF
| SEVENTH
| BI D
00| 105. 00
00| .45
60| .45
00| 2.25
00| .40
00| 2.00
00| .10
00| 3. 00
00| 3.00
00| 190. 00
00| 225. 00
00| 275. 00
00| 800. 00
00| 15. 00
00| 15. 00
00| . 00*
00| 2,100. 00
00| . 00*
00| 40. 00
00| 65. 00
00| 100. 00
00| 4.25
00| 9. 00
00| 40. 00
00| 2, 000. 00
00| 150. 00
00| 70. 00
00| 100. 00
00| 40. 00
00| 50. 00
00| 2, 500. 00
00| 1, 800. 00
00| 2, 000. 00
00| 165. 00
00| 225. 00
00| 2, 100. 00
00| 5, 000. 00
00| 3, 000. 00
00| 385. 00

REMA

18900.
594900.
92979.
42075.
7480.
202760.
10138.
2610.
2610.
20900.
38250.
20075.
13600.
2700.
4650.
0.
4200.
0.
196000.
158600.
20000.
54825.
10170.
9200.
4000.
1650.
25900.
37000.
32800.
69000.
10000.
3600.
2000.
6600.
9000.
2100.
10000.
6000.
24640.



11-010734 Bl D245

11-SD-125-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 26
10/ 12/ 00 10/ 16/ 00

R P P OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

R RS e L EEPE | <o
118 | 35.00 142450. 00| 5. 00 20350. 00
119 | 270. 00 224100. 00| 250. 00 207500. 00
120 | 250. 00 62500. 00| 244. 00 61000. 00
121 | 200. 00 6600. 00| 300. 00 9900. 00
122 | 220. 00 409200. 00| 220. 00 409200. 00
123 | 6. 00 3000. 00| 6. 00 3000. 00
124 | 1.00 26628. 00| 2.00 53256. 00
125 | 3.00 3990. 00| 7.00 9310. 00
126 | 17. 00 42840. 00| 17. 00 42840. 00
127 | 21.00 14280. 00| 21.00 14280. 00
128 | 40. 00 7600. 00| 42.00 7980. 00
129 | 30. 00 45300. 00| 31.00 46810. 00
130 | 32.00 24864. 00| 33.00 25641. 00
131 | 30. 00 17700. 00| 40. 00 23600. 00
132 | 50. 00 62750. 00| 85. 00 106675. 00
133 | 60. 00 45600. 00| 92. 00 69920. 00
134 | 55. 00 15400. 00| 95. 00 26600. 00
135 | 90. 00 34920. 00| 180. 00 69840. 00
136 | 55. 00 32450. 00| 130. 00 76700. 00
137 | 7.00 6650. 00| 7.50 7125. 00
138 | 800. 00 6400. 00| 800. 00 6400. 00
139 | 700. 00 3500. 00| 700. 00 3500. 00
140 | 80. 00 240. 00| 80. 00 240. 00
141 | 2, 000. 00 16000. 00| 2, 000. 00 16000. 00
142 | 100. 00 800. 00| 95. 00 760. 00
143 | .70 504. 00| .70 504. 00
144 | .90 9270. 00| .90 9270. 00
145 | .50 2200. 00| .50 2200. 00
146 | 2.70 10881. 00| 2.70 10881. 00
147 | . 60 468. 00| .60 468. 00
148 | .55 660. 00| .55 660. 00
149 | .10 12520. 00| .10 12520. 00
150 | 1.10 4620. 00| 1.10 4620. 00
151 | 2. 90 8990. 00| 2. 90 8990. 00
152 | 36, 000. 00* 36000. 00| 56, 000. 00* 56000. 00
153 | . 00* 0. 00| . 00* 0.00
154 | 80, 000. 00* 80000. 00| 84, 000. 00* 84000. 00
155 | 70, 000. 00* 70000. 00| 76, 000. 00* 76000. 00
156 | 65, 000. 00* 65000. 00| 70, 000. 00* 70000. 00



11- 010734 Bl D245
11-SD-125-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 27
10/ 12/ 00 10/ 16/ 00
R P P OPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R O EOROEEE e EEE e | <o
157 | 35, 000. 00* 35000. 00| 40, 000. 00* 40000. 00
158 | 4, 000. 00* 4000. 00| 9, 000. 00* 9000. 00
159 | 125, 000. 00* 125000. 00| 180, 000. 00* 180000. 00
160 | 270, 000. 00* 270000. 00| 181, 000. 00* 181000. 00
161 | 2, 500. 00 10000. 00| 3, 000. 00 12000. 00
162 | 30. 00 13800. 00| 22.00 10120. 00
163 | 10. 00 8400. 00| 18. 00 15120. 00
164 | 6, 000. 00* 6000. 00| 8, 000. 00* 8000. 00
165 | 90, 000. 00* 90000. 00| 140, 000. 00* 140000. 00
166 | 2, 200. 00 46200. 00| 2, 200. 00 46200. 00
167 | 2,200, 000. 00*  2200000. 00| 2,295, 000. 00*  2295000. 00

TOT

22,927, 867. 60

23, 428, 976. 95



